



mistywest

Work Order

Schedule A: Work Order

Order # FR02

Date: 2019-10-17

Deliverables	Delivery Date	Description / Notes	Total Fees
<p>Development and execution of a research plan resulting in the following:</p> <ul style="list-style-type: none"> • Determination of the conditions under which WiFi can be used to detect metal. • Statement of confidence on the ability to detect metal objects, and to correctly classify a specific set of objects as positive or negative results using WiFi. • A report containing the statement of confidence and recommended next steps. 	<p>Conditions for using WiFi to detect metal: Nov 15th, 2019</p> <p>Statements of Confidence and Report: Dec 2nd, 2019</p>	<p>An adaptive approach will be taken to this research phase. Changes to the research plan and estimate are expected as new information is uncovered.</p> <p>It is possible that this research phase will not result in a clear development path for the intended business use case with Wifi. As such the recommended next steps may call for an additional research phase and/or an adjusted initial business use case.</p> <p>The set of objects to be tested is currently under joint development by MistyWest and First Responder Technologies.</p>	<p>\$235/hr CAD + GST & Materials</p>

The Client can initiate work requests in writing to MistyWest employees or subcontractors and MistyWest will use their professional discretion to provide the services, time and materials required to complete the projects given by the company. Any available engineer with the skills appropriate to the task requested may be assigned to complete the work. Unless otherwise discussed via written documentation, MistyWest will not have a fixed

budget allowance and will provide only estimates which are non-binding amounts to complete specific tasks.

MistyWest will provide ongoing updates of budget/time allocation. MistyWest will charge at the agreed-upon hourly rate above plus applicable taxes for all staff time and bill in 15-minute increments for all work done including engineering, design, meetings and correspondence, project management and any travel time from our office in Vancouver, BC, to Client offices.

The deposit from FR01 will be rolled forward to this work order and will be applied to the final invoice. Invoices will be provided bi-weekly and are due on Net 15 terms.

MistyWest Energy and Transport Ltd.


Leigh Christie (Oct 18, 2019)

Authorized Signatory

Name: Leigh Christie

Title: Principal

Date: Oct 18, 2019

(Client) First Responder Technologies Inc.


Robert F. Delamar (Oct 18, 2019)

Authorized Signatory

Name: Robert F. Delamar

Title: CEO

Date: Oct 18, 2019